

RFP 24-04: Transit On-Demand Services Addendum #1: Change in Timeline

The timeline for performance has been changed.

Section 4.1 – Scope of Work in RFP 24-04 identified a timeline for the start of transit on-demand services in the second half of 2024. Recent information provided by the MBTA indicates that South Coast Rail Commuter Rail service has been delayed until May 2025.

As a result of this change, the SRTA Transit On-Demand Services outlined in RFP 24-04 will not be expected to start until May 2025. SRTA Transit On-Demand Services will follow the MBTA timeline for South Coast Rail implementation.